SUPERPAVE, TYPE C HOT-MIX, 160
GYRATIONS, PG 76-22, (NON-CARBONATE

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 11/21/08
PAGE 003 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-II, 2009
CALL ORDER : 003 CONTRACT 1ID 29-062-02.01 COUNTIES KENT
LETTING DATE : 10/28/08 DISTRICT S1
STATE/FEDERAL AID NO: ENHS-2008 (26) CONTRACT TIME 95 CALENDAR DAYS
CONTRACT DESCRIPTION TO BE DETERMINED PROJECT (S) ENHS-2008 (26)
PAVEMENT & REHABILITATION, SOUTH I-II, 2009 ENHS-2008 (26)
SET-ASIDE
VENDOR RANKING Contract was awarded on 11/21/08 to vendor DIAMOND MATERIALS LLC
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 1,730,492.92 99.0181% 100.0000%
1 DIAMOND MATERIALS LLC, 924 S HEALD ST, WILMINGTON, DE, 19801 S 1,747,653.69 100.0000% 100.9917%
2 PENNSY SUPPLY INC/DBA TILCON DELAWARE, P O BOX 858, DOVER, DE, 19903 S 1,782,652.54 102.0026% 103.0141%
3 AMERICAN INFRASTRUCTURE-MD INC, PO BOX 278, FALLSTON, MD, 21047 S 1,798,777.00 102.9253% 103.9459%
4 DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804 S 1,848,899.69 105.7933% 106.8424%
5 HARMONY CONSTRUCTION INC, 305 W NEWPORT PIKE, WILMINGTON, DE, 19804 S 1,902,065.68 108.8354% 109.9147%
6 GEORGE & LYNCH INC, MR. JEFFERY L. NORMAN, DOVER, DE, 19901 S 1,949,619.76 111.5564% 112.6627%
7 DAVID A BRAMBLE INC, P O BOX 419, CHESTERTOWN, MD, 21620 S 1,952,960.10 111.7475% 112.8557%
8 A-DEL CONSTRUCTION CO INC, 10 ADEL DRIVE, NEWARK, DE, 19702-1331 S 2,015,436.66 115.3224% 116.4660%
I ( 0 ) I ( 1) I ( 2 )
|ENGINEER'S ESTIMATE | DIAMOND MATERIALS LLC |PENNSY SUPPLY INC/DBA TILCON
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B it e
SECTION 0001 Category 0001
| | |
0010 212001 2.000 CY | 58.03000 116.06] 50.00000 100.00] 90.00000 180.00
UNDERCUT EXCAVATION, PATCHING | | |
0020 302005 2.000 TON | 50.00000 100.00] 40.00000 80.00] 80.15000 160.30
GRADED AGGREGATE BASE COURSE, TYPE B | |
0030 401645 5511.000 TON | 62.00000 341682.00] 73.00000 402303.00]| 70.97000 391115.67
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | |
0040 401696 100.000 TON | 45.00000 4500.00] 10.00000 1000.00] 39.33000 3933.00
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0050 401708 6925.000 TON | 62.00000 429350.00| 72.00000 498600.00| 74.25000 514181.25
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 70-22, (NON-CARBONATE | |
STONE) | | |
0060 401711 2380.000 TON | 75.00000 178500.00| 93.30000 222054.00] 84.50000 201110.00
| | |
| | |
| | |

STONE)



PERMANENT PAVEMENT STRIPING,

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 11/21/08
PAGE 003 -2
TABULATION OF BIDS
FINAL
CONTRACT TITLE PAVEMENT & REHABILITATION, SOUTH I-II, 2009
CALL ORDER 003 CONTRACT ID 29-062-02.01 COUNTIES KENT
LETTING DATE 10/28/08 DISTRICT S1
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |DIAMOND MATERIALS LLC |PENNSY SUPPLY INC/DBA TILCON
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0070 503001 80.000 SY | 208.69000 16695.20| 196.00000 15680.00] 280.00000 22400.00
PATCHING P.C.C. PAVEMENT, 6' TO 15°', | | |
TYPE A | | |
0080 503006 240.000 EACH | 19.72000 4732.80| 18.00000 4320.00| 22.00000 5280.00
DOWEL BARS | | |
0090 503503 712.000 SYIN | 5.65000 4022.80| 5.65000 4022.80| 5.65000 4022.80
PATCHING CONCRETE | | |
0100 705002 60.000 SF | 10.00000 600.00| 9.60000 576.00 | 55.46000 3327.60
P.C.C. SIDEWALK, 6" | | |
0110 710001 95.000 EACH | 950.00000 90250.00 | 265.00000 25175.00| 532.50000 50587.50
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0120 710002 9.000 EACH | 750.00000 6750.00 | 600.00000 5400.00 | 479.75000 4317.75
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0130 732500 20.000 TON | 35.00000 700.00| 40.00000 800.00| 43.60000 872.00
TOPSOIL | | |
0140 734013 240.000 SY | 0.26000 62.40] 0.55000 132.00] 2.50000 600.00
PERMANENT GRASS SEEDING, DRY GROUND | | |
0150 735534 240.000 SY | 0.64000 153.60] 2.20000 528.00 | 3.00000 720.00
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
0160 742501 3800.000 HOUR | 37.59000 142842.00| 37.59000 142842.00] 37.59000 142842.00
FLAGGER, KENT COUNTY, STATE | | |
0170 742515 570.000 HOUR | 54.51000 31070.70| 54.51000 31070.70| 54.51000 31070.70
FLAGGER, KENT COUNTY, STATE, OVERTIME | | |
0180 743003 95.000 EADY | 26.00000 2470.00 | 25.00000 2375.00 | 21.00000 1995.00
ARROWPANELS, TYPE C | | |
0190 743514 84.000 EADY | 88.19000 7407.96 | 50.00000 4200.00 | 79.40000 6669.60
FURNISH AND MAINTAIN MESSAGE BOARD | | |
0200 743537 95.000 EADY | 200.00000 19000.00 | 80.00000 7600.00| 140.00000 13300.00
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE II | | |
0210 746591 380.000 EADY | 68.00000 25840.00| 40.00000 15200.00 | 107.63000 40899.40
FURNISH AND MAINTAIN PORTABLE LIGHT | | |
ASSEMBLY | | |
0220 746774 1900.000 LF | 9.40000 17860.00 | 10.25000 19475.00] 9.00000 17100.00
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | |
0230 748015 500.000 SF | 3.38000 1690.00| 3.30000 1650.00| 3.00000 1500.00
| | |
| | |

SYMBOL/LEGEND ALKYD-THERMOPLAST IC



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 11/21/08
PAGE 003 -3
TABULATION OF BIDS
FINAL
CONTRACT TITLE PAVEMENT & REHABILITATION, SOUTH I-II, 2009
CALL ORDER 003 CONTRACT ID 29-062-02.01 COUNTIES KENT
LETTING DATE 10/28/08 DISTRICT S1
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |DIAMOND MATERIALS LLC |PENNSY SUPPLY INC/DBA TILCON
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0240 748019 151160.000 LF | 0.20000 30232.00] 0.20000 30232.00] 0.17000 25697.20
TEMPORARY MARKINGS, PAINT, 4" | | |
0250 748026 1000.000 SF | 1.10000 1100.00] 0.55000 550.00| 1.50000 1500.00
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0260 748027 2100.000 LF | 1.80000 3780.00] 2.20000 4620.00] 1.80000 3780.00
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 12" | | |
0270 748502 436.000 EACH | 28.50000 12426.00| 31.00000 13516.00| 28.00000 12208.00
RAISED/RECESSED PAVEMENT MARKER | | |
0280 748506 72430.000 LF | 0.36000 26074.80] 0.36000 26074.80] 0.29000 21004.70
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | | |
0290 758000 7.000 SY | 25.00000 175.00] 25.00000 175.00] 51.65000 361.55
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0300 760507 197447.000 SYIN | 0.80000 157957.60] 0.37000 73055.39| 0.54000 106621.38
PROFILE MILLING, HOT-MIX | | |
0310 762001 900.000 LF | 2.00000 1800.00] 1.80000 1620.00] 1.17000 1053.00
SAW CUTTING, HOT MIX | | |
0320 762002 306.000 LF | 7.00000 2142.00] 4.50000 1377.00] 5.00000 1530.00
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0330 763000 LUMP | 48580.00000 48580.00 | 40000.00000 40000.00| 34500.00000 34500.00
INITIAL EXPENSE | | |
0340 763500 LUMP | 48580.00000 48580.00 | 80000.00000 80000.00 | 44962.14000 44962.14
MAINTENANCE OF TRAFFIC | | |
0350 763505 950.000 HOUR | 75.00000 71250.00 | 75.00000 71250.00 | 75.00000 71250.00
TRAFFIC OFFICERS | | |
SECTION TOTALS | $ 1,730,492.92] $ 1,747,653.69] $ 1,782,652.54
—————————————————————————————————————————— s e
CONTRACT TOTALS | $ 1,730,492.92] $ 1,747,653.69] $ 1,782,652.54

DBE GOALS

| 7

7

7




DELAWARE DEPARTMENT OF TRANSPORTATION DATE 11/21/08
PAGE 003 -4
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-II, 2009
CALL ORDER : 003 CONTRACT ID : 29-062-02.01 COUNTIES : KENT
LETTING DATE : 10/28/08 DISTRICT : Sl
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|AMERICAN INFRASTRUCTURE-MD I |DAISY CONSTRUCTION COMPANY | HARMONY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Category 0001
| | |
0010 212001 2.000 CY | 60.00000 120.00] 150.00000 300.00]| 76.85000 153.70
UNDERCUT EXCAVATION, PATCHING | | |
0020 302005 2.000 TON | 60.00000 120.00] 145.00000 290.00| 94.50000 189.00
GRADED AGGREGATE BASE COURSE, TYPE B | |
0030 401645 5511.000 TON | 75.05000 413600.55] 77.60000 427653.60| 77.85000 429031.35
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | |
0040 401696 100.000 TON | 24.00000 2400.00 | 25.00000 2500.00 | 15.00000 1500.00
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0050 401708 6925.000 TON | 77.70000 538072.50] 83.50000 578237.50] 80.75000 559193.75
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 70-22, (NON-CARBONATE | | |
STONE) | | |
0060 401711 2380.000 TON | 86.80000 206584.00| 89.00000 211820.00] 87.80000 208964.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 76-22, (NON-CARBONATE | | |
STONE) | | |
0070 503001 80.000 SY | 256.00000 20480.00| 228.00000 18240.00] 216.00000 17280.00
PATCHING P.C.C. PAVEMENT, 6' TO 15°', | | |
TYPE A | | |
0080 503006 240.000 EACH | 30.50000 7320.00 | 23.00000 5520.00 | 24.00000 5760.00
DOWEL BARS | | |
0090 503503 712.000 SYIN | 5.65000 4022.80| 5.65000 4022.80| 5.65000 4022.80
PATCHING CONCRETE | | |
0100 705002 60.000 SF | 36.50000 2190.00| 15.00000 900.00| 11.00000 660.00
P.C.C. SIDEWALK, 6" | | |
0110 710001 95.000 EACH | 50.00000 4750.00 | 785.00000 74575.00 | 1080.00000 102600.00
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0120 710002 9.000 EACH | 450.00000 4050.00 | 680.00000 6120.00 | 864.00000 7776 .00
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0130 732500 20.000 TON | 50.00000 1000.00| 39.00000 780.00| 56.80000 1136.00
TOPSOIL | | |
0140 734013 240.000 SY | 2.00000 480.00| 2.15000 516.00 | 2.20000 528.00
| | |

PERMANENT GRASS SEEDING, DRY GROUND



DELAWARE DEPARTMENT OF TRANSPORTATION

CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-II,

TABULATION OF BIDS
FINAL
2009

29-062-02.01

CALL ORDER : 003 CONTRACT 1ID
LETTING DATE : 10/28/08 DISTRICT
SET-ASIDE

COUNTIES : KENT

DATE
PAGE

11/21/08
003 -5

I ( 3 )

|AMERICAN INFRASTRUCTURE-MD I

LINE NO / ITEM CODE / ALT |

REMOVAL OF EXISTING PORTLAND
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,

ITEM DESCRIPTION QUANTITY | UNIT PRICE
__________________________________________ +
0150 735534 240.000 sSY | 2.00000
SOIL RETENTION BLANKET MULCH, TYPE 4 |
0160 742501 3800.000 HOUR | 37.59000
FLAGGER, KENT COUNTY, STATE |
0170 742515 570.000 HOUR | 54.51000
FLAGGER, KENT COUNTY, STATE, OVERTIME |
0180 743003 95.000 EADY | 21.00000
ARROWPANELS, TYPE C |
0190 743514 84.000 EADY | 80.00000
FURNISH AND MAINTAIN MESSAGE BOARD |
0200 743537 95.000 EADY | 125.00000
FURNISH AND MAINTAIN TRUCK-MOUNTED |
ATTENUATOR, TYPE II |
0210 746591 380.000 EADY | 23.50000
FURNISH AND MAINTAIN PORTABLE LIGHT |
ASSEMBLY |
0220 746774 1900.000 LF | 9.70000
SUPPLY AND INSTALLATION OF LOOP |
DETECTOR WIRE |
0230 748015 500.000 SF | 3.10000
PERMANENT PAVEMENT STRIPING, |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC |
0240 748019 151160.000 LF | 0.18000
TEMPORARY MARKINGS, PAINT, 4" |
0250 748026 1000.000 SF | 1.55000
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND |
0260 748027 2100.000 LF | 1.86000
PERMANENT PAVEMENT STRIPING, |
ALKYD-THERMOPLASTIC, 12" |
0270 748502 436.000 EACH | 31.00000
RAISED/RECESSED PAVEMENT MARKER |
0280 748506 72430.000 LF | 0.30000
PERMANENT PAVEMENT STRIPING, EPOXY |
RESIN PAINT, 4" |
0290 758000 7.000 SY | 50.00000
|
|
|

ETC.

I (
|DAISY CONSTRUCTION COMPANY

4

I (

5 )

| HARMONY CONSTRUCTION INC

AMOUNT| UNIT PRICE AMOUNT |
480.00] 4.75000 1140.00]|

| |
142842.00| 37.59000 142842.00|
| |
31070.70| 54.51000 31070.70|
| |

1995.00| 30.00000 2850.00|
| |

6720.00] 80.00000 6720.00|
| |
11875.00] 220.00000 20900.00|
| |

| |

8930.00| 48.00000 18240.00]
| |

| |
18430.00] 9.50000 18050.00]
| |

| |

1550.00]| 3.15000 1575.00]|
| |

| |
27208.80| 0.16000 24185.60|
| |

1550.00]| 1.80000 1800.00|
| |

3906.00| 1.90000 3990.00|
| |

| |
13516.00] 30.00000 13080.00]
| |
21729.00] 0.31000 22453.30]|
| |

| |

350.00] 32.00000 224.00]

| |

| |

| |

UNIT PRICE
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DELAWARE DEPARTMENT OF TRANSPORTATION

DATE
PAGE

11/21/08
003 -6

TABULATION OF BIDS
FINAL
CONTRACT TITLE PAVEMENT & REHABILITATION, SOUTH I-II, 2009
CALL ORDER 003 CONTRACT ID 29-062-02.01 COUNTIES KENT
LETTING DATE 10/28/08 DISTRICT S1
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|AMERICAN INFRASTRUCTURE-MD I |DAISY CONSTRUCTION COMPANY | HARMONY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0300 760507 197447.000 SYIN | 0.45000 88851.15| 0.27000 53310.69| 0.62000 122417.14
PROFILE MILLING, HOT-MIX | | |
0310 762001 900.000 LF | 2.60000 2340.00] 2.60000 2340.00] 1.75000 1575.00
SAW CUTTING, HOT MIX | | |
0320 762002 306.000 LF | 8.90000 2723.40] 4.75000 1453.50] 5.00000 1530.00
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0330 763000 LUMP | 85270.10000 85270.10| 23700.00000 23700.00] 38572.00000 38572.00
INITIAL EXPENSE | | |
0340 763500 LUMP | 51000.00000 51000.00] 56250.00000 56250.00] 18500.00000 18500.00
MAINTENANCE OF TRAFFIC | | |
0350 763505 950.000 HOUR | 75.00000 71250.00 | 75.00000 71250.00 | 75.00000 71250.00
TRAFFIC OFFICERS | | |
SECTION TOTALS | $ 1,798,777.00| $ 1,848,899.69| $ 1,902,065.68
—————————————————————————————————————————— e A
CONTRACT TOTALS | $ 1,798,777.00| $ 1,848,899.69| $ 1,902,065.68

DBE GOALS

| 7

7

7




DELAWARE DEPARTMENT OF TRANSPORTATION DATE 11/21/08
PAGE 003 -7
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-II, 2009
CALL ORDER : 003 CONTRACT ID : 29-062-02.01 COUNTIES : KENT
LETTING DATE : 10/28/08 DISTRICT : Sl
SET-ASIDE
I ( 6 ) I ( 7 ) I ( 8 )
| GEORGE & LYNCH INC |DAVID A BRAMBLE INC |A-DEL CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Category 0001
| | |
0010 212001 2.000 CY | 94.50000 189.00] 500.00000 1000.00| 250.00000 500.00
UNDERCUT EXCAVATION, PATCHING | | |
0020 302005 2.000 TON | 101.52000 203.04| 500.00000 1000.00| 200.00000 400.00
GRADED AGGREGATE BASE COURSE, TYPE B | |
0030 401645 5511.000 TON | 80.74000 444958.14| 82.00000 451902.00| 82.10000 452453.10
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | |
0040 401696 100.000 TON | 32.40000 3240.00| 60.00000 6000.00 | 21.00000 2100.00
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0050 401708 6925.000 TON | 81.66000 565495.50 | 84.00000 581700.00| 84.20000 583085.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 70-22, (NON-CARBONATE | | |
STONE) | | |
0060 401711 2380.000 TON | 87.86000 209106.80] 92.00000 218960.00| 90.00000 214200.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 76-22, (NON-CARBONATE | | |
STONE) | | |
0070 503001 80.000 SY | 294.00000 23520.00| 270.00000 21600.00| 185.00000 14800.00
PATCHING P.C.C. PAVEMENT, 6' TO 15°', | | |
TYPE A | | |
0080 503006 240.000 EACH | 23.10000 5544.00 | 20.00000 4800.00 | 25.00000 6000.00
DOWEL BARS | | |
0090 503503 712.000 SYIN | 5.65000 4022.80| 5.65000 4022.80| 5.65000 4022.80
PATCHING CONCRETE | | |
0100 705002 60.000 SF | 17.64000 1058.40| 10.00000 600.00]| 15.00000 900.00
P.C.C. SIDEWALK, 6" | | |
0110 710001 95.000 EACH | 899.00000 85405.00 | 650.00000 61750.00 | 1550.00000 147250.00
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0120 710002 9.000 EACH | 796.00000 7164.00 | 650.00000 5850.00 | 1125.00000 10125.00
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0130 732500 20.000 TON | 49.15000 983.00] 100.00000 2000.00 | 33.00000 660.00
TOPSOIL | | |
0140 734013 240.000 SY | 2.35000 564.00 | 1.00000 240.00 | 2.50000 600.00
| | |

PERMANENT GRASS SEEDING, DRY GROUND



CONTRACT TITLE

PAVEMENT & REHABILITATION,

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL

SOUTH I-II, 2009

DATE
PAGE

11/21/08
003 -8

CALL ORDER 003 CONTRACT ID 29-062-02.01 COUNTIES KENT
LETTING DATE 10/28/08 DISTRICT
SET-ASIDE
I ( 6 ) I ( 7 ) I ( 8 )
| GEORGE & LYNCH INC |DAVID A BRAMBLE INC |A-DEL CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0150 735534 240.000 sSY | 2.10000 504.00| 2.00000 480.00] 3.00000 720.00
SOIL RETENTION BLANKET MULCH, TYPE 4 | |
0160 742501 3800.000 HOUR | 37.59000 142842.00] 37.59000 142842.00] 37.59000 142842.00
FLAGGER, KENT COUNTY, STATE | | |
0170 742515 570.000 HOUR | 54.51000 31070.70| 54.51000 31070.70| 54.51000 31070.70
FLAGGER, KENT COUNTY, STATE, OVERTIME | | |
0180 743003 95.000 EADY | 18.45000 1752.75] 25.00000 2375.00] 30.00000 2850.00
ARROWPANELS, TYPE C | | |
0190 743514 84.000 EADY | 66.65000 5598.60] 100.00000 8400.00| 60.00000 5040.00
FURNISH AND MAINTAIN MESSAGE BOARD | | |
0200 743537 95.000 EADY | 144.50000 13727.50| 125.00000 11875.00| 135.00000 12825.00
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE ITI | | |
0210 746591 380.000 EADY | 103.00000 39140.00] 90.00000 34200.00] 51.00000 19380.00
FURNISH AND MAINTAIN PORTABLE LIGHT | |
ASSEMBLY | | |
0220 746774 1900.000 LF | 9.45000 17955.00 | 9.50000 18050.00 | 9.60000 18240.00
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | |
0230 748015 500.000 SF | 3.15000 1575.00] 3.30000 1650.00] 3.50000 1750.00
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0240 748019 151160.000 LF | 0.18000 27208.80] 0.18000 27208.80] 0.18000 27208.80
TEMPORARY MARKINGS, PAINT, 4" | | |
0250 748026 1000.000 SF | 1.58000 1580.00] 1.65000 1650.00] 1.60000 1600.00
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0260 748027 2100.000 LF | 1.90000 3990.00] 2.00000 4200.00] 1.95000 4095.00
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 12" | | |
0270 748502 436.000 EACH | 29.40000 12818.40| 30.00000 13080.00 | 30.00000 13080.00
RAISED/RECESSED PAVEMENT MARKER | | |
0280 748506 72430.000 LF | 0.30000 21729.00] 0.31000 22453.30] 0.31000 22453.30
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | | |
0290 758000 7.000 SY | 55.82000 390.74| 200.00000 1400.00] 40.00000 280.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
| | |

ETC.



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 11/21/08
PAGE 003 -9
TABULATION OF BIDS
FINAL
CONTRACT TITLE PAVEMENT & REHABILITATION, SOUTH I-II, 2009
CALL ORDER 003 CONTRACT ID 29-062-02.01 COUNTIES KENT
LETTING DATE 10/28/08 DISTRICT S1
SET-ASIDE
I ( 6 ) I ( 7 ) I ( 8 )
| GEORGE & LYNCH INC |DAVID A BRAMBLE INC |A-DEL CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0300 760507 197447.000 SYIN | 0.37000 73055.39| 0.50000 98723.50| 0.68000 134263.96
PROFILE MILLING, HOT-MIX | | |
0310 762001 900.000 LF | 2.90000 2610.00] 2.50000 2250.00] 2.50000 2250.00
SAW CUTTING, HOT MIX | | |
0320 762002 306.000 LF | 14.70000 4498.20] 4.50000 1377.00] 7.00000 2142.00
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0330 763000 LUMP | 43570.00000 43570.00 | 37000.00000 37000.00| 20000.00000 20000.00
INITIAL EXPENSE | | |
0340 763500 LUMP | 81300.00000 81300.00 | 60000.00000 60000.00 | 45000.00000 45000.00
MAINTENANCE OF TRAFFIC | | |
0350 763505 950.000 HOUR | 75.00000 71250.00 | 75.00000 71250.00 | 75.00000 71250.00
TRAFFIC OFFICERS | | |
SECTION TOTALS | $ 1,949,619.76/| $ 1,952,960.10| $ 2,015,436.66
—————————————————————————————————————————— e A
CONTRACT TOTALS | $ 1,949,619.76| $ 1,952,960.10| $ 2,015,436.66
DBE GOALS | 7 % | 7 % | 7 %




